STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 12/ 02 I'N LOS ANGELES COUNTY NEAR | NDUSTRY
CONTRACT NUMBER 07-002354 FROM HACI ENDA BOULEVARD TO 1.3 KM
LOCATI ON 07-LA-60-15.1/16.9 EAST OF STI MSON AVENUE
UNDERCRGCSSI NG
SCUNDWAL L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HB311 7,272,000

NUMBER OF BI DDERS 3 1, 749, 338. 00

PROGRAM ELEMENTS

ENG NEERS EST
SND

6, 720, 000. 00 AMOUNT UNDER

Bl D RANK

Bl D TOTAL

Bl DDER | D

1 4,970, 662. 00 1 D W PONELL CONSTRUCTI ON I NC
P O BOX 1406
FONTANA CA 92334-1406

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

2 5, 081, 179. 00 3

3 5,177, 958. 00 2 ORTIl Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SUI TE 200
IRVINE CA 92618

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PAGE 1
09/ 16/ 02
CONTRACT CCDE 'B '
76 CONTRACT | TEMS

FEDERAL Al D ACNH- P060-(118)E

490

PERCENT UNDER EST 26. 03

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

909 356- 8880
00532499
FAX 909 356-1299

909 944-1037
00676575
FAX 909 944-3112

949 753-1414
00467088
FAX 949 753-1477



07- 002354
07- LA-60-15
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE
LI NCOLN CA

A C L CONSTRUCTI ON
POMONA CA

ALCORN FENCE
SUN VALLEY CA

BAY AREA
CGO
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTCRS
REDLANDS CA

L JOHNSON
HAWTHRONE CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

SUDHAKAR COVPANY
RI ALTO CA

SULLY M LLER
ANAHEI M CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

Pl LE

CLEAR AND GRUB

| RRI GATI ON

REI NFCRCI NG STEEL

MASONRY

SI GN STRUCTURE

STRI PI NG

ASPHALT CONCRETE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 V T ELECTRI C
UPLAND CA

ELECTRI CAL
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Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
SUN VALLEY CA

C G O CONSTRUCTI ON CO
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTORS
REDLANDS CA

L JOHNSON | NC
HAWTHORNE CA

R D CONSTRUCTI ON
CORONA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

SUDHAKAR COVPANY
RI ALTO CA

SULLY M LLER
ANAHEI M CA

V T ELECTRI CAL
UPLAND CA

VETAL BEAM GUARD RAI L

CLEAR AND GRUB

| RRI GATI ON

REI NFORCI NG STEEL

MASONRY

CONCRETE BARRI ER ( PARTI AL)

SI GN STRUCTURE

STRI PI NG

ASPHALT

ELECTRI CAL
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Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

09/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POVONA CA

CGO
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

I AFD
CHANDLER AZ

L JOHNSON
HAWIHORNE CA

RADI CH
SIM VALLEY CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

SULLY M LLER
ANAHEI M CA

V T ELECTRIC
UPLAND CA

BARRI ER RAI L ( PARTI AL)

CLEARI NG

LANDSCAPE

REBAR

CAST I N DRI LLED HOLE ( PARTI AL)

MASONRY

UNDERGROUND

SI GNS

ASPHALT CONCRETE PAVI NG

ELECTRI C



07- 002354 Bl D245

07- LA-60- 15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 1, 800. 00 432, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00* 50, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 520 4.00 2,080. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 25.00 700. 00
7 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 220 3. 00 660. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,270 30. 00 98, 100. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 15. 00 3, 000. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 210 5.00 1, 050. 00
STRI PE
12 (S) 024430 REMOVE WH TE THERMOPLASTI C TRAFFI C M 430 1.50 645. 00
STRI PE
13 (S) 150722 REMOVE PAVEMENT MARKER EA 53 1.00 53. 00
14 150742 REMOVE ROADSI DE SI GN EA 14 25. 00 350. 00
15 150760 REMOVE SI GN STRUCTURE EA 2 2, 000. 00 4, 000. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 1,480 7.00 10, 360. 00
17 150820 REMOVE | NLET EA 2 400. 00 800. 00
18 152390 RELOCATE ROADSI DE SI GN EA 4 75. 00 300. 00
19 153214 REMOVE CONCRETE CURB M 160 7.00 1,120. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 100, 000. 00* 100, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 1, 200 50. 00 60, 000. 00
22 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 800 75. 00 135, 000. 00
(AERI ALLY DEPGCSI TED LEAD)
23 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 20, 000. 00* 20, 000. 00
24 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 83 20. 00 1, 660. 00
25 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 19 75. 00 1,425.00
(AERI ALLY DEPGCSI TED LEAD)
26 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 33 50. 00 1, 650. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 90, 000. 00* 90, 000. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 10, 000. 00* 10, 000. 00
29 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 130, 000. 00* 130, 000. 00
30 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 21 200. 00 4, 200. 00
POLYETHYLENE PI PE CONDUl T
31 (S) 208909 EXTEND 200 MM CONDUI T M 22 250. 00 5, 500. 00
32 260301 CLASS 3 AGGREGATE BASE VB 920 60. 00 55, 200. 00
33 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,070 70. 00 284, 900. 00



07- 002354 Bl D245

07- LA- 60- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 12/ 02 09/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 10. 00 1, 800. 00
AREA)

35 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 26 10. 00 260. 00

36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 10. 00 2, 200. 00

37 (S) 490675 900 MM CAST- | N- DRI LLED- HOLE CONCRETE M 120 300. 00 36, 000. 00
Pl LI NG

38 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 9, 400 70. 00 658, 000. 00
Pl LI NG ( BARRI ER)

39 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 39 250. 00 9, 750. 00

40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 36 850. 00 30, 600. 00

41 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 9, 789 120. 00 1, 174, 680. 00

42 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 16, 257 1. 00 16, 257. 00

43 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,024 5. 00 35, 120. 00

44 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,024 .50 3,512. 00

45 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 9 700. 00 6, 300. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

46 568001 INSTALL SI GN (STRAP AND SADDLE BRACKET EA 1 75. 00 75. 00
METHOD)

47 024431 METAL (WALL MOUNTED SI GN) EA 7 700. 00 4,900. 00

48 024432 ROADSI DE SI GN ( SOUND WALL MOUNTED) EA 2 100. 00 200. 00

49 568023 I NSTALL ROADSI DE SI GN EA 1 2,000. 00 2, 000. 00
(LAM NATED WOOD BOX POST)

50 650069 450 MM REI NFORCED CONCRETE Pl PE M 51 250. 00 12, 750. 00

51 650075 600 MV REI NFORCED CONCRETE Pl PE M 590 160. 00 94, 400. 00

52 705222 450 MM CONCRETE FLARED END SECTI ON EA 5 850. 00 4, 250. 00

53 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00

54 721011 ROCK SLOPE PROTECTI ON VB 27 120. 00 3, 240. 00
(BACKI NG NO. 2, METHOD B)

55 731502 M NOR CONCRETE (M SCELLANEOUS VB 6 400. 00 2, 400. 00
CONSTRUCTI ON)

56 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 4,068 1. 00 4,068. 00

57 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 10 100. 00 1, 000. 00

58 (S) 024433 TUBULAR STEEL FENCE AND GATE EA 1 2, 800. 00 2, 800. 00

59 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 450. 00 1, 800. 00

60 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 800. 00 1, 600. 00

61 (S) 832001 METAL BEAM GUARD RAI LI NG M 230 75. 00 17, 250. 00

62 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 600. 00 2, 600. 00

63 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00



07- 002354 Bl D245

07- LA- 60- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

09/ 12/ 02 09/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

64 024434 CONCRETE BARRI ER ( TYPE 736 SV) M 2, 830 260. 00 735, 800. 00

65 024435 CONCRETE BARRI ER ( TYPE 736 SV MODI FI ED) M 47 220. 00 10, 340. 00

66 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 550 1. 50 825. 00

67 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 320 1. 00 320. 00

(BROKEN 5.18 M- 2.14 M

68 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 53 4.00 212. 00

69 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 25, 000. 00* 25, 000. 00

70 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 3, 000. 00 6, 000. 00

71 (S) 024436 ELECTRI C SERVI CE (| RRI GATI ON) ( MODI FY) LS LUMP SUM 3, 000. 00* 3, 000. 00

72 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

73 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00

74 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00

75 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

76 999990 MOBI LI ZATI ON LS LUMP SUM 450, 000. 00* 450, 000. 00

TOTAL 4,970, 662. 00
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85, 000.
16, 000.
120, 000.
130.
300.
60.

50.

50.

18.

18.

350.
80.
400.

. 00*
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
. 00*
.00
.00
.00

00*
00*
00*
00
00
00
00
00
00
00
00
00
00

10000.
240000.
3000.
140000.
3120.
700.
660.
147150.
9800.
8000.
4200.
860.
53.
1400.
7600.
20720.
1200.
600.
3200.
100000.
66000.
153000.
4500.
4565.
1615.
2145.
85000.
16000.
120000.
2730.
6600.
55200.
203500.
9000.
468.
3960.
42000.
752000.
15600.

SUMMARY

OF

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
1, 000.
.00
550.

00
00

REMA/

10000.
240000.
5000.
50000.
2600.
1400.
1100.
124260.
9800.
5000.
1050.
1290.
106.
4200.
6000.
7400.
4000.
1200.
8000.
100000.
60000.
252000.
6000.
5976.
3040.
2475.
120000.
20000.
140000.
4200.
11000.
59800.
284900.
3600.
312.
2640.
120000.
893000.
21450.

N |

N G

B I

DDERS

Bl D245
PAGE 9
09/ 16/ 02
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07- LA-60- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 12/ 02 09/ 16/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 1, 000. 00 36000. 00 1, 200. 00 43200. 00
41 125. 00 1223625. 00 90. 00 881010. 00
42 3.00 48771. 00 2.00 32514. 00
43 4.00 28096. 00 5.00 35120. 00
44 .50 3512. 00 1.00 7024. 00
45 1, 500. 00 13500. 00 1, 200. 00 10800. 00
46 85. 00 85. 00 150. 00 150. 00
47 500. 00 3500. 00 200. 00 1400. 00
48 1, 500. 00 3000. 00 200. 00 400. 00
49 2,400. 00 2400. 00 1, 600. 00 1600. 00
50 240. 00 12240. 00 200. 00 10200. 00
51 240. 00 141600. 00 250. 00 147500. 00
52 1, 400. 00 7000. 00 750. 00 3750. 00
53 1, 500. 00 3000. 00 1, 100. 00 2200. 00
54 210. 00 5670. 00 150. 00 4050. 00
55 800. 00 4800. 00 450. 00 2700. 00
56 1.50 6102. 00 2.00 8136. 00
57 80. 00 800. 00 40. 00 400. 00
58 9, 000. 00 9000. 00 2, 000. 00 2000. 00
59 570. 00 2280. 00 750. 00 3000. 00
60 700. 00 1400. 00 1, 000. 00 2000. 00
61 90. 00 20700. 00 90. 00 20700. 00
62 3, 200. 00 3200. 00 3, 100. 00 3100. 00
63 2, 000. 00 2000. 00 2,100. 00 2100. 00
64 230. 00 650900. 00 300. 00 849000. 00
65 200. 00 9400. 00 300. 00 14100. 00
66 2.00 1100. 00 2.00 1100. 00
67 2.00 640. 00 2.00 640. 00
68 4.00 212.00 5. 00 265. 00
69 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00
70 2,500. 00 5000. 00 2,500. 00 5000. 00
71 5, 000. 00~ 5000. 00 5, 000. 00* 5000. 00
72 10, 500. 00* 10500. 00 5, 000. 00* 5000. 00
73 12, 500. 00* 12500. 00 5, 000. 00* 5000. 00
74 11, 500. 00* 11500. 00 45, 000. 00* 45000. 00
75 51, 000. 00* 51000. 00 35, 000. 00* 35000. 00
76 470, 000. 00* 470000. 00 375, 000. 00* 375000. 00

TOT 5,081, 179. 00 5,177, 958. 00



